

CONVENIO DE SUB PROYECTO

ENTRE EL GOBIERNO DE LOS ESTADOS UNIDOS DE AMERICA

Y

EL GOBIERNO DEL PERU

<p>Las partes indicadas anteriormente acuerdan mutuamente por el presente Convenio en ejecutar un Proyecto de conformidad con los términos señalados en este documento y en los Anexos adjuntos</p> <p>() DESCRIPCION DEL PROYECTO () DISPOSICIONES ANEXOS: A, B, C, D, E GENERALES</p>	<p>1. Proyecto No. Pág. 1 de 24 313601-0103</p>																								
<p>El presente Convenio se encuentra sujeto a las disposiciones acordadas entre los dos Gobiernos sobre modificaciones y ampliaciones del Proyecto</p> <p>() CONVENIO GENERAL DE COOPERACION TECNICA () OTRO</p>	<p>2. Convenio No. 3. Original (x) SEIS (6) o Revisión</p> <p>4. Título del Proyecto: REPRESION DE DROGAS - GUARDIA CIVIL (GC)</p> <p>5. Símbolo de Partida 6. Símbolo de Asignación: 19-1131022.2 3136</p>																								
<p>7. FINANCIACION</p>	<table border="1"> <thead> <tr> <th>Total Anterior (A)</th> <th>Aumento (B)</th> <th>Reducción (C)</th> <th>Total a la Fecha (D)</th> </tr> </thead> <tbody> <tr> <td>1191</td> <td>150</td> <td></td> <td>1341</td> </tr> <tr> <td>4</td> <td></td> <td></td> <td>4</td> </tr> <tr> <td>790</td> <td>121</td> <td></td> <td>911</td> </tr> <tr> <td>13</td> <td>7</td> <td></td> <td>20</td> </tr> <tr> <td>364</td> <td>22</td> <td></td> <td>386</td> </tr> </tbody> </table>	Total Anterior (A)	Aumento (B)	Reducción (C)	Total a la Fecha (D)	1191	150		1341	4			4	790	121		911	13	7		20	364	22		386
Total Anterior (A)	Aumento (B)	Reducción (C)	Total a la Fecha (D)																						
1191	150		1341																						
4			4																						
790	121		911																						
13	7		20																						
364	22		386																						
<p>a.-Costo Total</p> <p>b.-Personal (fuera de contratación directa)</p> <p>c.-Equipo</p> <p>d.-Participantes</p> <p>e.-Otros</p>																									
<p>8. Fecha Convenio Original 9. Fecha Revisión</p>	<p>10. Fecha Final de Sub-Oblicación: Marzo 31, 1984</p>																								
<p>11. POR EL GOBIERNO DEL PERU</p> <p>Firma <u><i>[Signature]</i></u> Fecha <u>22/09/83</u></p> <p>Título _____</p>	<p>12. POR EL GOBIERNO DE LOS EE. UU. DE AMERICA</p> <p>Firma <u><i>[Signature]</i></u> Fecha <u>22/09/83</u></p> <p>Título _____</p>																								
<p>13. POR LA ENTIDAD COOPERADORA</p> <p>Firma _____ Título _____</p>																									

CONVENIO DE PROYECTO

Entre el Gobierno de los Estados Unidos de América y
el Gobierno del Perú

Entidad Cooperadora MINISTERIO DEL INTERIOR - Dirección de Policía de Drogas de la Guardia Civil (DIPOD)

a la que se le delega la ejecución del Proyecto

Convenio No. SEIS (6)

Proyecto No. 313601-0103

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)

(X) Original o

() Revisión

El Gobierno del Perú (GP) y el Gobierno de los Estados Unidos de América (GEUA) acuerdan participar en un proyecto cooperativo para reprimir la producción, distribución y uso de drogas ilícitas y a adoptar las acciones y comprometer los recursos aquí descritos diseñados para ayudar en este esfuerzo.

Las acciones y recursos que serán proporcionados al Proyecto por el Gobierno del Perú y el Gobierno de los Estados Unidos de América están descritos en la Narrativa y en las Secciones A-E, inclusive, de la Descripción y Documento de Trabajo del Proyecto, que forman parte integral de este Convenio de Proyecto. Estas secciones delimitan: a) la meta del proyecto y los indicadores que serán empleados para determinar el logro de la meta; b) los objetivos escalonados que deberán servir de pautas hasta alcanzar la meta del proyecto; c) los recursos que serán comprometidos en el proyecto; d) el programa de implementación del proyecto, y e) el cuadro de la financiación por el Gobierno de los Estados Unidos de América. Los fondos comprometidos por el Gobierno de los Estados Unidos de América bajo este Convenio se indican en la pág. No.1 del Convenio de Proyecto. La contribución del Gobierno de los Estados Unidos de América para años futuros de este proyecto está sujeta a aprobación por el Congreso de los Estados Unidos.

Las partes en este Convenio anticipan la conveniencia de modificaciones al diseño del proyecto durante la vigencia del mismo. La lista de objetivos puede cambiar a medida que se alcancen objetivos originales y surjan otros nuevos; otros cambios pueden ser aconsejables a fin de beneficiarse de la experiencia o para perseguir nuevas oportunidades. Tales cambios podrán efectuarse por acuerdo mutuo mediante enmiendas al Convenio de Proyecto.

Queda mutuamente acordado que el personal del Gobierno del Perú (GP) y del Gobierno de los Estados Unidos de América (GEUA) asignados en apoyo del proyecto coordinarán y cooperarán en las actividades de prevención del uso ilícito de drogas. El Gobierno del Perú conviene en asignar a una contraparte de DIPOD de la Guardia Civil _____, para actuar como Coordinador del Proyecto con el objeto de ejecutar aquellas funciones mutuamente identificadas como necesarias para garantizar la exitosa implementación del Proyecto. El Gobierno del Perú y el Gobierno de los Estados Unidos de América acuerdan respaldar todos los términos de este Convenio de Proyecto desde la fecha de su suscripción hasta Setiembre, 1987 .

CONVENIO DE PROYECTO

4.-

Entre el Gobierno de los Estados Unidos de América y

el Gobierno del Perú

Entidad Cooperadora MINISTERIO DEL INTERIOR - Dirección de Policía de Drogas de la Guardia Civil (DIPOD)

a la que se le delega la ejecución del Proyecto

Convenio No. SEIS (6)

Proyecto No. 313601-0103

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)

(x) Original

() Revisión

El presente Convenio de Proyecto se celebra con arreglo a, y está sujeto a las disposiciones del Convenio General sobre Cooperación Técnica entre el Gobierno de los Estados Unidos de América y el Gobierno del Perú, firmado el 25 de enero de 1951.

DISPOSICIONES GENERALES

A. No se exigirá al Gobierno de los EE. UU. de América efectuar cualquiera de las contribuciones indicadas en el Espacio No.7 de la primera página del pte. Convenio, que no sea sub-obligada dentro de los seis (6) meses subsiguientes a la expiración del año fiscal en que se suscribe este Convenio. Esta fecha será anotada en el Espacio No. 10 (Fecha Final de Sub-Obligación) y la referida fecha será designada automáticamente como seis (6) con posterioridad a la expiración del año fiscal en que se suscribe el Convenio. Cualquier excepción a ésto, o prórroga de la fecha de la contribución final, sólo podrá ser autorizada por el Secretario Adjunto para Asuntos Internacionales de Drogas del Departamento de Estado.

B. Todos los bienes adquiridos mediante financiación por el Gobierno de los EE. UU. de América del pte. Convenio de Proyecto serán propiedad de la Entidad Cooperadora, salvo lo especificado de otro modo en el documento de adquisición correspondiente.

C. La adquisición de equipo y contratación de servicios que serán financiados total o parcialmente por el Gobierno de los EE. UU. de América bajo este Convenio podrá realizarse sólo de conformidad a los reglamentos sobre adquisiciones correspondientes del Departamento de Estado.

D. Cualquier bien proporcionado a una de las partes mediante financiación por la parte contraria con arreglo a este Convenio de Proyecto será destinado al proyecto hasta su conclusión, y de allí en adelante será utilizado en forma de promover los objetivos buscados en el proyecto. Cualquiera de las partes ofrecerá devolver o reembolsar a la otra cualquier bien obtenido mediante financiación por la parte contraria bajo este Convenio de Proyecto y no utilizado según lo dispuesto anteriormente. Los fondos derivados de la venta de cualquier bien proporcionado por el Gobierno de los EE. UU. de América al proyecto serán empleados para promover actividades de control de drogas. El Gobierno de los EE. UU. de América tendrá derecho a examinar, inspeccionar y fiscalizar los bienes durante un período de hasta tres (3) años posteriores a la conclusión del proyecto.

E. Si el Gobierno de los Estados Unidos, o cualquier entidad pública o privada proveedora de bienes financiados por el Gobierno de los EE. UU. de América para operaciones cubiertas por este Convenio de Proyecto estuviere obligado, en virtud de las leyes, reglamentos o procedimientos administrativos del país cooperador, al pago de derechos aduaneros o impuestos de importación para bienes importados al país cooperador para efectos de ejecutar este Convenio de Proyecto, la Entidad Cooperadora pagará dichos derechos o impuestos, salvo exoneraciones u otras disposiciones de convenios internacionales pertinentes.

F. La Entidad Cooperadora hará las gestiones que sean necesarias a fin de que los fondos introducidos al país cooperador por el Gobierno de los EE. UU. de América con el objeto de cumplir con sus obligaciones bajo este Convenio de Proyecto sean convertidos a la moneda del país cooperador al tipo de cambio legal más alto vigente en el momento de la conversión en el país cooperador.

G. El Gobierno de los EE. UU. de América desembolsará fondos y llevará a cabo operaciones en virtud de este Convenio de Proyecto sólo con arreglo a las leyes y reglamentos pertinentes del Gobierno de los EE. UU. de América.

H. Las dos partes estarán facultadas (1) para examinar cualquier bien adquirido mediante financiación por la parte interesada bajo este Convenio de Proyecto, a fin de determinar si dicho bien es utilizado según lo estipulado en el proyecto, y (2) para inspeccionar y verificar cualesquier libros y cuentas con respecto a fondos, bienes y servicios contratados suministrados por la parte interesada bajo este Convenio de Proyecto, a fin de determinar si dichos fondos, servicios o bienes son utilizados debidamente según lo estipulado en el proyecto.

I. Las dos partes acuerdan establecer un programa de evaluación que incluya la evaluación de las metas, diseño y avance del proyecto por lo menos una vez cada año durante la vigencia del mismo, y ambas partes acuerdan suministrar personal idóneo para participar en el proceso de evaluación.

J. El País Cooperador conviene en mantener al personal que haya recibido entrenamiento en drogas en los Estados Unidos de América en una función de control de drogas durante un mínimo de dos años después de completar dicho entrenamiento, salvo lo que pudiera ser acordado mutuamente por el Gobierno de los EE. UU. de América y el País Cooperador.

K. Si cualquier personal (fuera de ciudadanos o residentes del País Cooperador), ya sea empleados del Gobierno de los EE. UU. de América, la Entidad Cooperadora, o cualquier entidad autorizada por la Entidad Cooperadora, que estén presentes en el País Cooperador para proporcionar servicios que el Gobierno de los EE. UU. de América ha acordado prestar o financiar bajo este Convenio de Proyecto, fuese obligado, en virtud de las leyes, reglamentos o procedimientos administrativos del País Cooperador, al pago de impuestos a la renta y seguro social con respecto a ingresos por los cuales están obligados al pago de impuestos a la renta o seguro social al Gobierno de los EE. UU. de América, de impuestos patrimoniales sobre bienes personales destinados a su propio uso, o de cualquier arancel o derechos sobre enseres personales o domésticos (incluyendo automóviles) ingresados al País Cooperador para uso personal de los mismos y de miembros de sus familias inmediatas (sin incluir aquellos enseres personales o domésticos que sean vendidos por dicho personal en el País Cooperador), la Entidad Cooperadora pagará dichos impuestos, gravámenes o derechos salvo exoneraciones u otras disposiciones de convenios internacionales pertinentes.

L. El Gobierno de los EE. UU. de América y la Entidad Cooperadora podrán obtener la ayuda de otras entidades públicas y privadas para el cumplimiento de sus respectivas obligaciones bajo este Convenio de Proyecto. Las dos partes pueden acordar aceptar contribuciones de bienes, servicios, instalaciones y fondos para los efectos de este Convenio de Proyecto de otras entidades públicas y privadas, y pueden acordar la participación de una tercera parte para la ejecución de actividades bajo el presente Convenio de Proyecto.

M. La Embajada de los EE. UU. de América, bajo la dirección del Secretario Adjunto para Asuntos Internacionales de Drogas del Departamento de Estado de los Estados Unidos de América, desempeñará las funciones del Gobierno de los EE. UU. de América bajo este Convenio. El Gobierno de los EE. UU. de América podrá asignar estas responsabilidades a otras entidades o funcionarios sin perjuicio de los derechos u obligaciones de cualquiera de las partes en este Convenio.

N. El presente Convenio entrará en vigencia en la fecha de su suscripción, cualquiera de las partes podrá rescindir este Convenio de Proyecto dando aviso previo por escrito de 30 días de su intención a la parte contraria. La rescisión de este Convenio de Proyecto pondrá fin a cualesquier obligaciones de las dos partes de realizar contribuciones bajo este Convenio de Proyecto, a excepción de pagos que estén obligados a efectuar en virtud de compromisos irredimibles celebrados con terceras partes previos a la rescisión de este Convenio de Proyecto. Queda explícitamente entendido que las obligaciones previstas en el párrafo D de este Convenio relativas al uso de bienes continuarán en vigor después de dicha rescisión.

O. Todos los bienes adquiridos con fondos del proyecto, ingresados al país para apoyar al convenio, serán totalmente exonerados del pago de servicios portuarios indicados en el Artículo 18 del D. L. No. 18027, de conformidad con el Artículo Unico del D.L. No. 19632 de fecha 28 de noviembre, 1972.

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103

Fecha de Preparación _____

PERU

La Guardia Civil del Perú es una organización policial uniformada dependiente del Ministerio del Interior, que tiene como misión el mantenimiento del orden público y la prevención de los delitos y faltas. Está organizada en cinco (5) Regiones que se subdividen en: Comandancias, Sectores, Líneas y Puestos.

Tiene 29,500 miembros, incluyendo la Policía Femenina, distribuidos en todo el país asegurando el control y efectiva vigilancia en los lugares más apartados con una buena cobertura policial. Además, cuenta con una Dirección de Policía Forestal compuesta por 700 efectivos, cuya misión es proteger los recursos naturales del país.

La misión principal de la Guardia Civil es prevenir los delitos y además, investigar y denunciar las faltas. La Guardia Civil, luego de las pesquisas preliminares, debe pasar sus actuales a la Policía de Investigaciones del Perú (PIP), para que prosiga las investigaciones y denuncie a la autoridad judicial. Sin embargo, debido al número limitado de efectivos de la PIP, la GC está autorizada a investigar casos hasta su conclusión en los lugares donde no está representada la PIP. El Decreto Ley No. 22926 de fecha 4 de marzo de 1980, indica que la GC colaborará en la aplicación y control de las normas de reducción y sustitución de los cultivos de coca, poniendo a los infractores a disposición de la PIP.

Dirección de Policía de Drogas de la Guardia Civil (DIPOD/GC)

El 14 de noviembre de 1976, se creó la Dirección de Policía de Drogas de la Guardia Civil (DIPOD/GC), al mando de un oficial con rango de General. Cuenta con un personal de 43 oficiales y personal subalterno, y funciona en un local ubicado en uno de los suburbios de Lima.

NARRATIVA

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103 Fecha de Preparación PERU

Las funciones de la DIPOD son: proporcionar entrenamiento especializado a su personal en Lima y capacitación en las provincias por medio de las Unidades Móviles de Entrenamiento; promulgar normas y directivas relativas al control de narcóticos; procesar información sobre narcóticos a través de su Sección de Inteligencia y proporcionar el análisis correspondiente a su personal y unidades operativas; actuar como Coordinador Interno de narcóticos de la GC en cuanto al apoyo logístico para elementos de campo; y representar a la GC en actividades de ayuda proporcionada por países donantes y organismos internacionales.

Capacitación

La DIPOD/GC proporcionó cursos de entrenamiento sobre narcóticos en el Centro de Capacitación de la Guardia Civil a cadetes (120 horas) y subalternos (120 horas). En la sede central de la DIPOD-GC se han ofrecido cursos avanzados de especialización a 225 miembros GC durante 1982 y los Equipos Móviles de Instrucción de la DIPOD/GC han brindado capacitación a 777 miembros GC en 16 lugares del país en el período indicado. Además, el personal de la DIPOD ha dado charlas informales a escolares, a los padres de los escolares, educadores, etc.

Normas y Directivas

La DIPOD/GC hace recomendaciones a la Dirección Superior sobre normatividad en asuntos de narcóticos, como son: incautación de bienes, evidencia requerida, expedición de directivas, etc. Ha preparado un Manual de Organización y Funciones de las Secciones de la Policía de Drogas GC, aprobado por la Dirección Superior que ha sido impreso y difundido para proporcionar lineamientos escritos a todas las unidades de la GC sobre narcóticos.

NARRATIVA

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103 Fecha de Preparación PERUInteligencia

El personal de la Sección Inteligencia, de la DIPOD, recibe copias de todos los informes de la GC sobre delitos relativos a narcóticos. Analiza los datos y difunde la información a diversos niveles de mando y en la medida necesaria a unidades operativas. También mantiene estadísticas sobre incautaciones y arrestos.

Coordinador

La DIPOD/GC es el organismo técnico normativo y asesor de la Dirección Superior de la GC en asuntos de narcóticos y hace recomendaciones relativas al apoyo logístico y operativo para las unidades de narcóticos incluyendo el uso de perros detectores. También actúa como contacto y coordina la ayuda para narcóticos proporcionada por el Gobierno de los EE. UU. de América y las Naciones Unidas.

La GC ha llevado a cabo dos operativos policiales sobre narcóticos: Verde Mar I - 1979 y Verde Mar II - 1980, ambos en el Departamento de Huánuco y se encuentra planificando otro operativo de mayor alcance con el apoyo de la Fuerza Aérea del Perú en el Alto Huallaga para fines de 1983. Estos operativos demostraron la magnitud de la producción ilícita de coca en esa zona y el firme compromiso del Gobierno del Perú para abordar el problema. De la experiencia ganada, se dedujo la necesidad de una fuerza policial permanente en la zona. Se decidió que la GC creara la Unidad Movil de Patrullaje Rural (UMOPAR) con sede en Tingo María, Departamento de Huánuco, que se encuentra funcionando con éxito en la zona del Alto Huallaga. Posteriormente, UMOPAR adquirirá responsabilidad a nivel nacional.

UMOPARA comenzó a operar en marzo de 1981, con 75 efectivos; se estima que para fines de 1983 se encuentre en pleno vigor con 300 efectivos. (UMOPAR es motivo de un Proyecto de Convenio, aparte).

NARRATIVA

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - Guardia Civil

Número del Proyecto 313601-0103 Fecha de Preparación PERU

Centro Canino Policial de la Guardia Civil (CECAPOL/GC)

En el mes de julio de 1979, CECAPOL inició su primer programa sobre detección de narcóticos. El Servicio de Aduanas de los EE. UU. de América con financiación de la Oficina Internacional para Asuntos de Narcóticos (INM) de los EE. UU. de América, ha entrenado a seis (6) miembros del personal subalterno mediante un curso de 14 semanas para guías de perros detectores de drogas, que se realizó en Front Royal, Virginia, (6 perros fueron donados), y a cinco (5) oficiales que asistieron a un curso de 4 semanas destinado a adiestradores y supervisores.

En marzo de 1980, CECAPOL tenía un total de 28 perros detectores de drogas; sin embargo, en abril de 1980, una enfermedad inexplicable exterminó a 20 perros. Las condiciones sanitarias y de seguridad se mejoraron y actualmente hay 18 perros distribuidos de la siguiente manera:

-Lima	13	(aeropuerto, puerto, operativos especiales)
-Tingo María	2	
-Iquitos	1	
-Puno	1	
-Cuzco	1	

Actualmente se contempla la ampliación del programa a 54 perros dentro de los próximos 18 meses. Se tratará de distribuir los perros en zonas de alta incidencia de tráfico de drogas.

NARRATIVA

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103 Fecha de Preparación PERUEstadística de Arrestos e Incautaciones de la GC

	<u>1979</u>	<u>1980</u>	<u>1981</u>	<u>1982</u>	<u>1983</u> (Enero-Abril)
-Pasta Básica (kilos)	1,509 *	1,186	1,676	1,026.3	396.4 Kg.
-Cocaína (kilos)	4	6	6	8.1	0.0 Kg.
-Arrestos	1,892	1,763	1,829	1,789	1,068

En los últimos cuatro años, la Guardia Civil ha ampliado enormemente sus acciones de control de la coca y prohibición de narcóticos mediante la creación de la DIPOD/GC, ejecución e institucionalización de la capacitación en narcóticos, emisión de directivas para la Sección de Policía de Drogas de las unidades de Servicio Policial Básico y apoyo al programa de los perros detectores de drogas.

El presente Convenio tendrá como base la ampliación de la función de apoyo operativo de la DIPOD a dos (2) unidades de campo ubicadas en las zonas claves de producción de drogas. El apoyo en equipo para estas unidades comprenderá: 5 vehículos, 6 motocicletas, 2 botes y equipo de radio. Este Convenio también continuará apoyando el rubro de Capacitación de la DIPOD.

(*) Incluyó una captura de 500 kilos

(A) INDICADORES DEL CUMPLIMIENTO
DEL OBJETIVO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103

Fecha de Preparación: _____

País: PERU

<p>OBJETIVO NACIONAL:</p> <p><u>Corto Plazo:</u> Reducir el tráfico internacional ilícito de drogas particularmente de cocaína originaria del Perú, e iniciar la reducción de la producción de hoja de coca.</p> <p><u>Largo Plazo:</u> Reducir la producción de hoja de coca en el Perú a nivel requerido para el consumo doméstico legítimo y exportación legal.</p>	<p>OBJETIVO DEL PROYECTO:</p> <p>Mejorar la efectividad de la Guardia Civil y de la Dirección de Policía de Drogas (DIPOD/GC), en la aplicación de las leyes peruanas sobre producción y tráfico ilícito de drogas, particularmente la coca y sus derivados ilegales.</p>
<p>Indicadores del Logro de la Meta del Proyecto:</p> <p>1.-Dedicación de la GC al cumplimiento de las leyes peruanas de control de drogas reflejada en su infraestructura y compromiso de recursos humanos y materiales.</p> <p>2.-Funcionamiento de la DIPOD como una Dirección de Drogas eficaz: proporcionando liderazgo a la Guardia en el desarrollo de una dedicación firme para el control de narcóticos; proporcionando entrenamiento en aulas y capacitación mediante equipos móviles para el personal de la GC; coordinando apoyo logístico para unidades operativas incluyendo el programa de perros detectores; recolectando información sobre narcóticos y proporcionando informes al personal y a las unidades operativas.</p>	<p>Métodos de Verificación:</p> <p>1.-Mediante observación física, examen de informes y entrevistas en el campo.</p> <p>2.-Mediante observación física, examen de informes, entrevistas de personal y registros de entrenamiento.</p>

(A) INDICADORES DEL CUMPLIMIENTO
DEL OBJETIVO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación: _____ País: PERU

<p>OBJETIVO NACIONAL:</p>	<p>OBJETIVO DEL PROYECTO:</p>
<p>Indicadores del Logro de la Meta del Proyecto:</p> <p>3.-Personal GC, en las áreas principales de producción y tráfico de drogas, entrenado en control de drogas y utilizando dicho entrenamiento en la represión de narcóticos.</p> <p>4.-Trabajo eficaz de represión de drogas por la GC reflejado en aumentos anuales significativos en:</p> <ul style="list-style-type: none"> a.-Incautaciones y detenciones b.-Laboratorios clandestinos incautados c.-Casos sobre drogas concluidos por la GC en zonas donde la PIP no está representada d.-Casos de narcóticos entregado a la PIP para investigación 	<p>Métodos de Verificación:</p> <p>3.-Registros de entrenamiento, informes de capturas, observaciones de campo.</p> <p>4.-Registros de casos, informes de las agencias, observación física, entrevistas con los participantes, informes de medios de prensa.</p>

(A) INDICADORES DEL CUMPLIMIENTO
DEL OBJETIVO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103

Fecha de Preparación: _____

País: PERU

OBJETIVO NACIONAL:

OBJETIVO DEL PROYECTO:

Indicadores del Logro de la Meta del Proyecto:

5.-Medidas de control de drogas en garitas de carreteras, aeropuertos internacionales, puertos marítimos y fronteras restringiendo el movimiento de drogas a través de estos accesos.

6.-Vehículos y equipo de comunicaciones dedicados al control de drogas y operando con aceptable incidencia de tiempo improductivo.

7.-Evidencia de cooperación y coordinación en el control de drogas entre las agencias peruanas de represión.

Métodos de Verificación:

5.-Registros de detenciones e incautaciones, patrones de tráfico, informes de inteligencia.

6.-Registros de casos, observación física, entrevistas con el personal.

7.-Observación física, entrevistas con el personal, informes de los medios de prensa.

(B) OBJETIVOS - PROGRESO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación PERU

Objetivos del Proyecto:

1.-La DIPOD completará un estudio detallado para ampliar sus funciones de apoyo operativo en zonas críticas de tráfico de drogas y con el apoyo del presente Convenio creará dos (2) Unidades en marzo 1984.

a.-DIPOD realizando un estudio detallado de las Unidades de Narcóticos en zonas críticas de tráfico de drogas; efectuando recomendaciones sobre la ubicación de las Unidades; requerimientos de personal; entrenamiento y bienes para octubre 1983.

b.-Guardia Civil proporcionando bienes y personal para unidades nuevas mediante apoyo del presente Convenio; DIPOD iniciará entrenamiento del personal para diciembre 1983.

c.-Dos (2) unidades nuevas de narcóticos operando para marzo 1984.

2.-DIPOD con sus secciones de Inteligencia y Operaciones ampliadas, planificando y ejecutando acciones de represión en la Gran Lima para enero 1984.

Progreso hasta la fecha:

1.-A la fecha, no se han escogido aún las zonas para la sede de las dos (2) Unidades; para lo cual será necesario mayor estudio.

2.-DIPOD ha restaurado una pequeña oficina para su sección de Operaciones y la sección de Inteligencia ha iniciado un análisis detallado de la zona de la Gran Lima para identificar posibles puntos de represión. Fondos del presente Convenio serán utilizados para apoyar las acciones. La DIPOD y el personal de campo participarán en dichas actividades.

(B) OBJETIVOS - PROGRESO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103

Fecha de Preparación _____

PERU

Objetivos del Proyecto:

3.-DIPOD brindando capacitación básica especializada en narcóticos al personal de la GC a través de su sección de entrenamiento ampliada y dictando charlas a las unidades de la GC, escuelas y otras instituciones en Lima y en el resto del país.

- a.-El Centro de Instrucción de Narcóticos de la DIPOD en Lima ofreciendo 3 cursos básicos y 2 cursos avanzados para 150 miembros de la GC de Octubre, 1983 - Setiembre, 1984
- b.-Unidades Móviles de Instrucción de la DIPOD dictando cursos básicos sobre narcóticos en 20 Unidades de campo a 500 miembros de la GC de Octubre 1983 - Setiembre 1984.
- c.-Personal de las Unidades Móviles de Instrucción de la DIPOD dictando charlas sobre narcóticos a 2,200 miembros de la GC en la zona de Lima de Octubre 1983 a Setiembre 1984.
- d.-Personal de las Unidades Móviles de Instrucción de la DIPOD dictando charlas sobre narcóticos, en presentaciones informales, a 10,000 escolares, padres de los escolares, educadores, etc., en el país de Octubre 1983 a Setiembre 1984.

Progreso hasta la fecha:

3.-DIPOD ha incrementado sus Unidades Móviles de Instrucción de 2 a 4, y se ha brindado entrenamiento especializado sobre charlas a personal adicional de la DIPOD.

- a.-En el período Junio, 1982 - Junio, 1983 DIPOD dictó 3 cursos básicos a 100 miembros de la GC en Lima.
- b.-Unidades Móviles de Instrucción de la DIPOD brindaron entrenamiento en 16 Unidades de campo a 800 miembros de la GC.
- c.-Estas charlas están orientadas a ayudar a la policía en la identificación de las drogas usadas en el Perú.
- d.-DIPOD ofreció dichas presentaciones durante 1982-1983 en la zona de Lima y en base al éxito alcanzado ampliará el programa de presentaciones durante las visitas al campo.

(B) OBJETIVOS - PROGRESO

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103Fecha de Preparación PERU

Objetivos del Proyecto:

4.-El centro de mantenimiento de comunicaciones de la Guardia Civil brindando mantenimiento completo y servicio para todo el equipo de la red de comunicaciones de narcóticos proporcionado por este Convenio y los anteriores. El presente Convenio proporcionará fondos para repuestos y mantenimiento necesarios. Se asignarán nuevas unidades de radio a las secciones de narcóticos de las unidades de la GC designadas en las regiones claves productoras de drogas y narcotráfico.

Progreso hasta la fecha:

4.-En los últimos años, los Convenios han contribuido con \$350,000 para equipo de comunicaciones, a fin de ampliar la red de comunicaciones para narcóticos de la GC. Los técnicos de comunicaciones de la GC no estaban familiarizados con parte del equipo y carecían de entrenamiento en técnicas de servicio. Los Convenios anteriores han proporcionado capacitación. El mayor énfasis del presente Convenio será depositado en un mejor mantenimiento del equipo actual. Las nuevas adquisiciones de equipo serán para las unidades anti-droga en las zonas claves productoras de drogas o de narcotráfico, que requieren ampliación.

(C) RECURSOS

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación PERU

Aporte del Gobierno de los Estados Unidos de AméricaPersonal1.-Técnicos norteamericanos

Asesores de narcóticos a tiempo completo (2)

2.-Personal Local

Personal local a tiempo completo (4)

Personal norteamericano y local financiado
 por el Proyecto de Apoyo al Programa

Bienes

\$121,000

1.-Equipo de Comunicaciones

\$35,000

a.-5 radios móviles VHF \$10,000

b.-12 trasmisores-receptores

manuales 15,000

c.-2 estaciones de radio base VHF 3,000

d.-2 estaciones de radio bas3 HF 4,000

e.-Repuestos para el equipo anotado 3,000

2.-Vehículos

\$79,000

a.-5 Jeeps de 4 puertas \$64,000

b.-Repuestos 5,000

c.-2 botes de aluminio 10,000

(C) RECURSOS

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto	REPRESION DE DROGAS - GUARDIA CIVIL (GC)	
Número del Proyecto	313601-0103	Fecha de Preparación <u>PERU</u>
<u>3.-Equipo de Investigación</u>		\$7,000
a.-Estuches con reactivos para análisis de drogas	\$4,000	
b.-Equipo de campo (linternas, binoculares, balanzas, cámaras fotográficas, equipo de oficina, etc.)	3,000	
<u>4.-Participantes</u>		\$7,000
a.-Entrenamiento en EE. UU. de América para personal de la DIPOD		4,000
b.-Viaje-Conferencia Regional de Narcóticos		3,000
<u>5.-Otros Costos</u>		\$22,000
a.-Apoyo a Unidades Móviles de Capacitación (pasajes, viáticos, y materiales para entrenamiento local)		5,000
b.-Pasajes y viáticos para DIPOD en el país		2,000
c.-Apoyo operativo para la DIPOD		5,000
d.-Sección de Inteligencia de DIPOD (mapas, estudios de personal, materiales)		10,000
	TOTAL	<u>\$150,000</u>

(C) RECURSOS

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación PERU

Aporte del Gobierno del PerúPersonal

Sueldos para el personal operativo, técnico
 y administrativo de la DIPOD

\$250,000

Otros Gastos Diversos

a.-Alquiler de local y servicios

15,000

b.-Servicio y mantenimiento de vehículos
para actividades de narcóticos

25,000

c.-Equipo de oficina y materiales

25,000

d.-Pasajes y viáticos

10,000

TOTAL

\$325,000

(D) PROGRAMA DE IMPLEMENTACION

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)Número del Proyecto 313601-0103

Fecha de Preparación

PERU

Acción a Tomarse	Iniciador EE.UU., GP, Otro	Fecha Prog.	Fecha Term.	Comentarios
1.-Envío a INM/Washington del borrador del Convenio de Proyecto	GEUA *	6/83		
2.-Borrador de Convenio aprobado por INM/W **	GEUA	7/83		
3.-Presentación del Convenio al Gobierno del Perú	GEUA	8/83		
4.-Convenio firmado	GEUA/GP***	9/83		
5.-Preparación de Ordenes de Compra para Bienes	GEUA	9/83		
6.-DIPOD dicta curso básico de capacitación sobre narcóticos en Lima	GP	9/83		
7.-Unidades Móviles de Instrucción de la DIPOD dictan curso básico de capacitación sobre narcóticos a las unidades de campo	GP	9/83		
8.-DIPOD completa estudio de las secciones de narcóticos	GP	10/83		
9.-Ampliación e identificación de Unidades de Narcóticos de la GC	GEUA/GP	12/83		
10.-DIPOD ampliando y ejecutando acciones	GEUA/GP	1/84		
11.-Dos unidades nuevas de narcóticos de la GC operando	GEUA/GP	3/84		
(*) GEUA=Gobierno de EE. UU. de América (**) INM/W = Oficina Internacional para Asuntos de Narcóticos/Washington (***) GP=Gobierno del Perú				

(D) PROGRAMA DE IMPLEMENTACION

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación PERU

Acción a Tomarse	Iniciador EE.UU.,GP, Otro	Fecha Prog.	Fecha Term.	Comentarios
12.-Establecimiento de los procedimientos de evaluación del proyecto	GEUA/GP	5/84		
13.-Iniciación de la evaluación del proyecto	GEUA/GP	5/84		
14.-Conclusión de la evaluación del proyecto	GEUA/GP	6/84		

(E) FONDOS

BOSQUEJO DEL PROYECTO Y HOJAS DE TRABAJO

Título del Proyecto REPRESION DE DROGAS - GUARDIA CIVIL (GC)
 Número del Proyecto 313601-0103 Fecha de Preparación PERU

DURACION DEL PROYECTO		
Obligación Inicial	Año Fiscal	1978
Obligación Final Prevista	Año Fiscal	1985
Fecha Prevista de Conclusión del Proyecto	Año Fiscal	1987

COSTO ESTIMADO DEL PROYECTO (En miles de U. S. Dólares)

Componentes del Costo	78-82 Año Fiscal			1983 Año Fiscal			Año Fiscal			Año Fiscal		
	Directo	Contrato	Total	Directo	Contrato	Total	Directo	Contrato	Total	Directo	Contrato	Total
-Técnicos EE. UU.		4	4								4	
-Personal Local												
-Participantes	13			7		7	15		15	41		41
-Bienes	800		800	121		121	150		150	1092		1092
-Otros Gastos	374		374	22		22	100		100	569		569
-Total Costos	1187	4	1191	150		150	265		265	1702	4	1706

PROJECT AGREEMENT

BETWEEN THE GOVERNMENT OF THE UNITED STATES OF AMERICA AND

THE GOVERNMENT OF PERU

<p>The above named parties hereby mutually agree to carry out a Project in accordance with the terms set forth herein and the terms set forth in any annexes attached or checked below <input type="checkbox"/> PROJECT DESCRIPTION <input checked="" type="checkbox"/> STANDARD PROVISIONS Annexes: A, B, C, D, E</p>	<p>1. Project No. Page 1 of 26 313601-0103</p>																														
<p>This Project Agreement is further subject to the terms of the following Agreement between the two Governments as modified and supplemented <input type="checkbox"/> GENERAL AGREEMENT FOR TECHNICAL COOPERATION <input type="checkbox"/> OTHER AGREEMENT</p>	<p>2. Agreement No. 3. Original <input checked="" type="checkbox"/> SIX (6)</p> <p>4. Project Title: NARCOTICS ENFORCEMENT - GUARDIA CIVIL</p>																														
<p>7. FINANCING</p>	<p>5. Appropriation Symbol 6. Allotment Symbol 19-1131022.2 3136</p> <table border="1"> <thead> <tr> <th></th> <th>Previous Total (A)</th> <th>Increase (B)</th> <th>Decrease (C)</th> <th>Total to Date (D)</th> </tr> </thead> <tbody> <tr> <td>a.-Total Costs</td> <td>1191</td> <td>150</td> <td></td> <td>1341</td> </tr> <tr> <td>b.-Personnel Services (other than direct hire)</td> <td>4</td> <td></td> <td></td> <td>4</td> </tr> <tr> <td>c.-Commodity Costs</td> <td>790</td> <td>121</td> <td></td> <td>911</td> </tr> <tr> <td>d.-Participant Costs</td> <td>13</td> <td>7</td> <td></td> <td>20</td> </tr> <tr> <td>e.-Other Costs</td> <td>364</td> <td>22</td> <td></td> <td>386</td> </tr> </tbody> </table>		Previous Total (A)	Increase (B)	Decrease (C)	Total to Date (D)	a.-Total Costs	1191	150		1341	b.-Personnel Services (other than direct hire)	4			4	c.-Commodity Costs	790	121		911	d.-Participant Costs	13	7		20	e.-Other Costs	364	22		386
	Previous Total (A)	Increase (B)	Decrease (C)	Total to Date (D)																											
a.-Total Costs	1191	150		1341																											
b.-Personnel Services (other than direct hire)	4			4																											
c.-Commodity Costs	790	121		911																											
d.-Participant Costs	13	7		20																											
e.-Other Costs	364	22		386																											
<p>8. Date of Original Agreement 9. Date of Revision</p>	<p>10. Sub-Obligation Terminal Date: March 31, 1984</p>																														
<p>11. FOR THE GOVERNMENT OF PERU & COOPERATING AGENCY</p> <p>SIGNATURE <u><i>[Signature]</i></u> DATE <u>September 22,</u> TITLE _____ 1983</p> <p>SIGNATURE _____ TITLE _____</p>	<p>12. FOR THE GOVERNMENT OF THE UNITED STATES OF AMERICA</p> <p>SIGNATURE <u><i>[Signature]</i></u> DATE <u>September 22,</u> TITLE <u>Embajador</u> 1983</p>																														

PROJECT AGREEMENT

BETWEEN THE GOVERNMENT OF THE UNITED STATES OF AMERICA AND

THE GOVERNMENT OF PERU

<p>The above named parties hereby mutually agree to carry out a Project in accordance with the terms set forth herein and the terms set forth in any annexes attached or checked below.</p> <p>() PROJECT DESCRIPTION (x) STANDARD PROVISIONS Annexes: A, B, C, D, E</p>	<p>1. Project No. Page 1 of 26 313601-0103</p>																								
<p>This Project Agreement is further subject to the terms of the following Agreement between the two Governments as modified and supplemented.</p> <p>() GENERAL AGREEMENT FOR TECHNICAL COOPERATION () OTHER AGREEMENT</p>	<p>2. Agreement No. 3. Original (xx) or Revision SIX (6)</p> <p>4. Project Title: NARCOTICS ENFORCEMENT - GUARDIA CIVIL</p> <p>5. Appropriation Symbol 6. Allotment Symbol 19-1131022.2 3116</p>																								
<p>7. FINANCING</p>	<table border="1"> <thead> <tr> <th>Previous Total (A)</th> <th>Increase (B)</th> <th>Decrease (C)</th> <th>Total to Date (D)</th> </tr> </thead> <tbody> <tr> <td>1191</td> <td>150</td> <td></td> <td>1341</td> </tr> <tr> <td>4</td> <td></td> <td></td> <td>4</td> </tr> <tr> <td>790</td> <td>121</td> <td></td> <td>911</td> </tr> <tr> <td>13</td> <td>7</td> <td></td> <td>20</td> </tr> <tr> <td>364</td> <td>22</td> <td></td> <td>386</td> </tr> </tbody> </table>	Previous Total (A)	Increase (B)	Decrease (C)	Total to Date (D)	1191	150		1341	4			4	790	121		911	13	7		20	364	22		386
Previous Total (A)	Increase (B)	Decrease (C)	Total to Date (D)																						
1191	150		1341																						
4			4																						
790	121		911																						
13	7		20																						
364	22		386																						
<p>a.-Total Costs b.-Personnel Services (other than direct hire) c.-Commodity Costs d.-Participant Costs e.-Other Costs</p>	<p>10. Sub-Objective Terminal Date: March 31, 1984</p>																								
<p>8. Date of Original Agreement 9. Date of Revision</p> <p>11. FOR THE GOVERNMENT OF PERU & COOPERATING AGENCY</p> <p>SIGNATURE: _____ DATE: _____</p> <p>TITLE: _____</p> <p>SIGNATURE: _____ TITLE: _____</p>	<p>12. FOR THE GOVERNMENT OF THE UNITED STATES OF AMERICA</p> <p>SIGNATURE: _____ DATE: _____</p> <p>TITLE: _____</p>																								

PROJECT AGREEMENT

Between the Government of the United States of America and
the Government of Peru

Execution of Project delegated to the Cooperating Agency MINISTRY OF INTERIOR

Agreement No. SIX (6)

Project No. 313601-0103

Project Title NARCOTICS ENFORCEMENT - GUARDIA CIVIL

(x) Original or

() Revision number

The Government of Peru (GOP) and the Government of the United States of America (USG) agree to participate in a cooperative project to suppress the production, distribution and use of illicit drugs and to take actions and to commit resources, herein described, which are designed to assist that endeavor.

The actions and resources which will be provided to the project by the Government of Peru and the Government of the United States of America are explained in the Narrative and in Sections A through E of the Project Outline and Working Paper, which form an integral part of this Project Agreement. These sections delineate: a) the goal of the project and the indicators which will be used to determine goal achievement; b) the time-phased objectives which are designed to guide the project to realization of the goal; c) the resources which will be committed to the project; d) the project implementation schedule; and e) the USG funding table. Funds obligated by the USG by this agreement are shown on page 1 of the Project Agreement. USG future year funding for this project is contingent upon US Congressional approval.

The parties to this agreement anticipate that modifications in the project design may be desirable during the life of the project. The list of objectives may change as original objectives are realized and new ones are added; other changes may be advisable in order to profit from experience or to pursue new opportunities. Such changes may be made by mutual agreement to amendments to the project document.

It is mutually agreed that personnel of the Government of Peru and the USG personnel assigned to support the project will coordinate and cooperate in drug abuse prevention activities. The GOP agrees to assign a counterpart officer from the GUARDIA CIVIL (GC) to serve as Project Coordinator for the purpose of performing those functions mutually identified as necessary to ensure the successful implementation of the project. The Government of Peru (GOP) and the Government of the United States of America (USG) agree to support all of the terms of this Project Agreement from the date of signing until September, 1987.

PROJECT AGREEMENT

Between the Government of the United States of America and
the Government of Peru

Execution of Project delegated to the Cooperating Agency MINISTRY OF INTERIOR

Agreement No. SIX (6)

Project No. 313601-0103

Project Title: NARCOTICS ENFORCEMENT - GUARDIA CIVIL (GC)

(X) Original or

() Revision Number

This project agreement is made pursuant to, and is subject to the terms of, the general agreement on technical cooperation between the Government of the United States of America (USG) and the Government of Peru (GOP) signed January 25, 1951.

STANDARD PROVISIONS

A. The USG shall not be required to make any of the contributions shown in Block 7 of the Prow/Ag face sheet not sub-obligated within six (6) months after the end of the fiscal year in which this Prow/Ag is signed. This date will be entered in Block 10 (Sub-obligation Terminal Date) and date shown will be automatically designated as six (6) months after the end of the fiscal year in which the Prow/Ag is signed. Any exception to this or extension of the final contribution date can only be authorized by the Assistant Secretary of the Department of State for International Narcotics Matters.

B. Title of all property procured through financing by the USG of this Project Agreement shall be in the Cooperating Agency, unless otherwise specified in the applicable procurement document.

C. The procurement of commodities and contract services to be financed in whole or in part by the USG under this project agreement may be undertaken only pursuant to applicable Department of State procurement regulations.

D. Any property furnished to either party through financing by the other party pursuant to this Project Agreement shall be devoted to the project until completion of the project, and thereafter shall be used as to further the objectives sought in the project. Either party shall offer to return to the other, or to reimburse the other for, any property which it obtains through financing by the other party pursuant to this Project Agreement which is not used in accordance with the preceding sentence. Funds derived from the sale of any property furnished by the USG to the project shall be used in the furtherance of narcotics control activities. The USG will have the right to examine, inspect and audit property for up to three (3) years after project is completed.

E. If the United States Government or any public or private organization furnishing commodities through United States Government financing for operations under this Project Agreement is, under the laws, regulations or administrative procedures of the cooperating country, liable for customs duties and import taxes on commodities imported into the cooperating country for purposes of carrying out this Project Agreement, the Cooperating Agency will pay such duties and taxes unless exemption is otherwise provided by applicable international agreement.

F. The Cooperating Agency shall make such arrangements as may be necessary so that funds introduced into the Cooperating Country by the USG for purposes of carrying out obligations of the USG under this Project Agreement shall be convertible into currency of the Cooperating Country at the highest rate which, at the time the conversion is made, is not unlawful in the Cooperating Country.

G. The USG shall expend funds and carry on operations pursuant to this Project Agreement only in accordance with the applicable laws and regulations of the USG.

H. The two parties shall have the right (1) to examine any property procured through financing by that party under this Project Agreement to determine that such property is being used in accordance with the terms of the project, and (2) to inspect and audit any records and accounts with respect to funds, properties, and contract services furnished by the party under this Project Agreement to determine that such funds, services or properties are being utilized properly in accordance with terms of the project.

I. The two parties agree to establish an evaluation program which will include evaluation of project goals, design and progress at least once each year during the life of the project, and both parties agree to provide appropriate personnel to participate in the evaluation process.

J. The Cooperating Country agrees to retain personnel who have received narcotics training in the United States in a drug abuse control assignment for a minimum of two years after completing such training, except as may be mutually agreed upon by the USG and cooperating country.

K. If any personnel (other than citizens and residents of the Cooperating Country), whether United States Government employees, or employees of public or private organizations under contract with, or individuals under contract with, the USG, and Cooperating Agency or any agency authorized by the Cooperating Agency, who are present in the Cooperating Country to provide services which the USG has agreed to furnish or finance under this Project Agreement, are, under the laws, regulations or administrative procedures of the Cooperating Country, liable for income and social security taxes with respect to income upon which they are obligated to pay income or social security taxes to the Government of the United States of America, for property taxes on personal property intended for their own use, or for the payment of any tariff or duty upon personal or household goods (including automobiles) brought into the Cooperating Country for the personal use of themselves and members of their immediate families (not including such personal or household goods as are sold by any such personnel in the Cooperating Country), the Cooperating Agency will pay such taxes, tariff, or duty unless exemption is otherwise provided by any applicable international agreement.

L. The USG and Cooperating Agency may obtain the assistance of other public and private agencies in carrying out their respective obligations under this Project Agreement. The two parties may agree to accept contributions of property, services, facilities and funds for purposes of this Project Agreement from other public and private agencies, and may agree upon the participation of any such third party in carrying out activities under this Project Agreement.

M. The Embassy of the United States of America, under the direction of the Assistant Secretary for International Narcotics Matters of the U.S. Department of State, will carry out the functions of the United States Government under this agreement. The U.S. Government may assign these responsibilities to other agencies or officials without affecting the rights or obligations of any party to this agreement.

The present agreement shall enter into force when signed, either party may terminate this Project Agreement by giving the other 30 days written notice of intention to terminate it. Termination of this Project Agreement shall terminate any obligations of the two parties to make contributions pursuant to this Project Agreement, except of payments which they are committed to make pursuant to non-cancellable commitments entered into with third parties prior to the termination of the Project Agreement. It is expressly understood that the obligations under paragraph D relating to the use of property shall remain in force after such termination.

O. All commodities purchased by project funds, entering the country to support the agreement, shall be totally exonerated from port services charges as referred to in Article 18 Decree Law No. 18027. In accordance to unique article of Decree Law No. 19632 dated November 28, 1972.

PROJECT OUTLINE AND WORK SHEETS

Pg.8.

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

NARRATIVE

The Guardia Civil (GC) of Peru is a uniformed police organization under the Ministry of Interior charged with maintaining public order and preventing crime throughout the country. It is organized into five (5) Regional Headquarters, which are subdivided into Comandancias, Sectors, Lines and Posts.

The Guardia Civil has 29,500 members, including policewomen, distributed throughout the country to ensure control and effective police coverage even in the most remote areas. In addition, a 700 man Forestry Police Division has the responsibility for protecting the nation's natural resources.

The primary function of the Guardia is crime prevention; it is also charged with investigating and reporting misdemeanors. The Guardia is required to turn over to the Peruvian Investigative Police (PIP) all the proceedings on cases involving felonies for further investigation and presentation to court authorities. However, due to the limited number of PIP personnel, the Guardia is authorized to investigate cases to their conclusion in areas where PIP is not represented. Decree Law No. 22926, dated March 4, 1980, charged the Guardia with responsibility for enforcing existing law regarding the illicit cultivation of coca.

Guardia Civil Narcotics Police of the Guardia Civil (DIPOD-GC)

A Narcotics Police Division (DIPOD) was established November 14, 1976 within the GC, under the command of a GC general rank officer. Its current staff of 43 officers and men, operate from its headquarters in a suburb of Lima.

DIPOD's functions are to provide specialized training in Lima and general training by means of Mobile Training Teams to field units; promulgate norms and directives governing the GC's narcotics control efforts; process narcotics' information through its Intelligence Section and provide its analysis to staff operational units

PROJECT OUTLINE AND WORK SHEETS

Pg.9.

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date Prepared:
Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983

NARRATIVE

act as the GC's internal narcotics coordinator regarding logistical support for field elements; and represent the GC in matters regarding narcotics assistance provided by donor countries or international organizations.

Training

DIPOD was instrumental in establishing narcotics training courses at the GC's Training Center for officer candidates (120 hours) and patrolmen (120 hours). At DIPOD headquarters, specialized and advanced courses were offered to 225 men during 1982 and DIPOD Mobile Training Teams provided instruction to 777 personnel in 16 locations during this same period. Additionally, DIPOD personnel gave informal talks to school children, parents, educators and others.

Norms and Directives

DIPOD makes recommendations to the Director Superior regarding GC policy in narcotics matters such as confiscation of property, evidence requirement, etc., and issues directives as required. DIPOD has prepared a Manual of Organization and Functions which has been approved by the Director Superior and has been published and distributed providing definitive written guidance to all GC units regarding narcotics matters.

Intelligence

DIPOD Intelligence staff receives copies of all GC reports regarding narcotics offenses. It analyzes the data and disseminates information to various command levels and as necessary to operational units. It also maintains seizures and arrest statistics.

Coordinator

DIPOD serves the Director Superior's Staff Advisor on narcotics matters and makes recommendations to him on logistical and operational support to narcotics units including the use of detector dogs. Also, it serves as the contact point and coordinates the narcotics assistance provided by the USG and United Nations.

PROJECT OUTLINE AND WORK SHEETS

Pg.10.

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date Prepared:
 Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983

NARRATIVE

The GC has carried out two major narcotics operations, Green Sea I - 1979 and Green Sea II - 1980, both in the Department of Huanuco and is planning another major sweep with support from Peruvian Air Force in the Upper Huallaga by the end of 1983. These operations brought to light the serious magnitude of the illicit coca production in the area and demonstrated the GOP's strong commitment to deal with the problem. From the experience gained, it was clear that a large permanent police force would be necessary in the area. It was decided that the GC would create a Rural Mobile Patrol Unit (UMOPAR) based at Tingo Maria in the Department of Huanuco, which is now operating successfully in the Upper Huallaga River area. At a later date the GOP plans that UMOPAR will have country-wide responsibility.

UMOPAR with 75 men became operational in March, 1981 and by the end of 1983 is expected to be at its full strength of 300 men. (UMOPAR is the subject of a separate Project Agreement).

Police Dog Center of the Guardia Civil (CEPACOL-GC)

In July 1979, CECAPOL began its first narcotics detector program. US Customs has provided US training (INM funded) to six enlisted personnel who attended a 14 week dog handlers course at Front Royal, Virginia (6 dogs were donated as well) and to 5 officers who attended a 4 week trainers and supervisors course.

By March 1980, CECAPOL had a total of 28 detector dogs, however, in April 1980, a strange unexplained illness killed 20 of the dogs. Sanitary and security conditions were improved and presently there are 18 detector dogs distributed as follows:

- Lima 13 (airport, seaport, special operations)
- Tingo Maria 2
- Iquitos 1
- Puno 1
- Cuzco 1

PROJECT OUTLINE AND WORK SHEETS

Pg.11.

Country: PERUTitle: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983NARRATIVE

Present plans call for the expansion of the program to 54 dogs over the next 18 months. Efforts will be made to distribute the dogs to areas of known high incidence of drug trafficking.

Guardia Civil Arrest and Seizures Statistics

	<u>1979</u>	<u>1980</u>	<u>1981</u>	<u>1982</u>	<u>1983</u> (Jan.-April)
-Paste/Base (kilos)	1,509* Kg.	1,186 Kg.	1,676 Kg.	1026.3 Kg.	396.4 Kg.
-Cocaine (kilos)	4	6	6	8.1	0.0
-Arrests	1,892	1,763	1,829	1,789	1,068

In the past four years, the Guardia Civil has greatly expanded its coca control and narcotics interdiction efforts by creating DIPOD, expanding and institutionalizing narcotics training, instituting directives mandating narcotics sections in field units, and through support of its detector dog program.

This Project Agreement will focus on expanding DIPOD operational support function to the expansion of 2 GC narcotics field units located in key drug producing areas. Commodity support for these units will include 5 vehicles, 6 motorcycles, 2 boats as well as radio equipment. This agreement will also continue to support DIPOD training facilities.

(*) Included one seizure of 500 kilos.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

x) Original or Revision Number () of this Sheet

June, 1983

(A) Goals - Performance Indicators

COUNTRY GOAL:

Short Term: To reduce the illicit international traffic in narcotics particularly cocaine, originating in Peru and to initiate reduction of coca leaf production.

Long Term: To reduce the production of coca leaf in Peru to the level required for legitimate domestic consumption and export.

Indicators of Project Goal Achievement

1.-Guardia Civil dedicated to the enforcement of Peruvian narcotics law as demonstrated by its infrastructure, and commitment of human and material resources.

GOAL OF THIS PROJECT

Enhance the effectiveness of the Guardia Civil and Guardia Civil Narcotics Police. (DIPOD) in the enforcement of Peruvian laws governing the production of and trafficking in illicit narcotics, particularly coca and its illegal derivatives.

Methods of Verification

1.-By physical observation, examination of report and field interviews.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

(A) Goals - Performance Indicators

Indicators of Project Goal Achievement

2.-DIPOD functioning as an effective Narcotics Directorate; providing leadership to the Guardia in the development of a strong commitment to narcotics control; providing classroom and mobile training to Guardia personnel; coordinating logistical support for operational units including dog detector program; collecting narcotics information and providing reports to staff operational units.

3.-Guardia personnel in principal narcotics producing and trafficking areas trained in narcotics control and utilizing the training in the suppression and interdiction of narcotics.

2.-By physical observation, examination of reports and staff interviews and training records.

3.-Training records, seizures reports, field observations.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date Prepared
 Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983
 (A) Goals - Performance Indicators

Indicators of Project Goal Achievement

4.-Effective narcotics interdiction effort by the Guardia reflected in significant annual increases in:

- a.- Seizures and arrests
- b.- Clandestine laboratories seized
- c.- Narcotics cases concluded by the Guardia in areas where PIP is not present
- d.- Narcotics cases turned over to the PIP for investigation.

5.-Narcotics control measures at highway checkpoints, international airports, seaports, and land borders, restricting the movement of narcotics through these gateways.

Methods of Verification

4.-Case records, agency reports, physical observation, interviews with participants, news media reports.

5.-Records of arrest and seizures, trafficking patterns, intelligence reports.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

(A) Goals - Performance Indicators

Indicators of Project Goal Achievement

6.-Vehicles and communications equipment dedicated to narcotics control and operating with acceptable incidences of down time.

7.-Evidence of cooperation and coordination in narcotics control among Peru's enforcement agencies.

Methods of Verification

6.-Case records, physical observation, interviews with personnel.

7.-Physical observation, interviews with personnel, news media reports.

PROJECT OUTLINE AND WORK SHEETS

Country: PERUTitle: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983(B) Objectives - ProgressProject Objectives:

1.-DIPOD will complete a detailed study of the GC narcotics sections in critical trafficking areas and with the support of this program expand 2 such units by March, 1984.

a.- DIPOD conducts a detailed study of the GC Narcotics Units in critical trafficking areas and makes recommendations regarding location of units, personnel requirements, training and commodity support by October 1983.

b.- Commodity support provided by this agreement will be ordered, units identified, personnel requirements provided by the GC and DIPOD begins training of personnel by December 1983.

Progress to Date

1.-Thus far, the new areas have not been identified; further study will be required.

PROJECT OUTLINE AND WORK SHEETS

Country: PERUTitle: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983(B) Objectives - ProgressProject ObjectivesProgress to Date

c.- Two expanded Narcotics Sectors operating by March, 1984.

2.-DIPOD, with its expanded intelligence and operations sections, planning and executing interdiction operations in the greater Lima area by January, 1984.

3.-DIPOD's expanded training section providing basic and specialized narcotics training to GC personnel and providing informal presentations to GC units, schools and other institutions in Lima and throughout the country.

2.-DIPOD has refurbished a small office for the operation's section and the intelligence section has begun a detailed analysis of the Greater Lima area to identify possible interdiction points. Funds for this program will be used to support such operations. DIPOD as well as field personnel will be utilized during operations.

3.-DIPOD has increased the number of Mobile Training Teams from 2 to 4 and specialized training has been given additional DIPOD personnel to assist in the informal presentations.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU Title: Narcotics Enforcement - Guardia Civil
 Number: 313601-0103 (x) Original or Revision Number () of this Sheet
 (B) Objectives - Progress

Date Prepared:
June, 1983

Project Objectives:

- a.- DIPOD narcotics training center in Lima providing 3 basic and 2 advanced narcotics courses for 150 GC personnel from Oct. 1983 through September 1984.
- b.- DIPOD Mobile Training Teams providing basic narcotics training course at 20 field locations to 500 GC personnel between October 1983 and September 1984
- c.- DIPOD Mobile Training Teams personnel providing informal narcotics presentations to 2,200 GC in the Lima area from October 1983 through September 1984.

Progress to Date

- a.- Between June 1982 and June 1983, DIPOD provided 3 basic courses to 100 GC personnel in Lima.
- b.- DIPOD Mobile Training Teams travelled to 16 field locations and provided training to 800 GC personnel.
- c.- These informal presentations are designed to aid the patrolmen in the identification of narcotics used in Peru.

PROJECT OUTLINE AND WORK SHEETS

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date prepared:
 Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983
 (B) Objectives - Progress

d.- DIPOD Mobile Training Teams personnel providing informal narcotics presentations to 10,000 students, parents, civil leaders, etc., throughout the country between October 1983 and September 1984.

4.-Communications Maintenance Section of the Guardia Civil providing complete maintenance and servicing to all communications equipment provided by this and previous Prow Ag. The Prow Ag will provide funding for spare parts and maintenance as needed. New radio units will be assigned to the drug sections of designated GC units in key drug producing and trafficking regions.

Progress to Date

d.- DIPOD provided such presentations during 1982-83 in the Lima area and based upon its success will expand the program to include presentations during field trips.

4.-In recent years, Prow Ags have provided more than \$350,000 in communications equipment to expand the GC's narcotics radio net. GC communications technicians were unfamiliar with some of the equipment and lacked training on servicing techniques. Previous Prow Ags have provided training. The major emphasis of this Prow Ag will be on maintaining better existing equipment. New equipment purchases will be directed to anti-drug units in key drug producing or trafficking areas that need expansion.

PROJECT OUTLINE AND WORK SHEETS

Pg.20.

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

(C) RESOURCES

US Contribution - FY 1983

Personnel

1.-US Technicians

Full time narcotics advisors (2)

2.-Local Personnel

Full time local personnel (4)

US and local personnel funded by

Program Development and Support (PDS)

Commodities

\$121,000

1.-Communications Equipment

\$35,000

a.-5 -VHF Mobile radios \$10,000

b.-12-VHF Handie Talkies 15,000

c.-2 -VHF radio base station 3,000

d.-2 -HF radio base station 4,000

e.-Spare parts for above
equipment 3,000

PROJECT OUTLINE AND WORK SHEETS

Pg.21.

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date Prepared:
 Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983

(C) RESOURCES

<u>2.-Vehicles</u>		79,000
a.-5 -4 door Jeep vehicles	64,000	
b.-Spare parts for Jeeps	5,000	
c.-2 -Aluminum boats	10,000	
<u>3.-Investigative Aids</u>		7,000
a.-Narcotics test kits	4,000	
b.-Field equipment (flash- lights, binoculars, scales, camera, office equipment)	3,000	
<u>Participant Costs</u>		7,000
a.-US training for DIPOD personnel	4,000	
b.-Regional Narcotics Conference travel	3,000	

PROJECT OUTLINE AND WORK SHEETS

Pg.22.

Country: PERU Title: Narcotics Enforcement - Guardia Civil Date Prepared:
Number: 313601-0103 (x) Original or Revision Number () of this Sheet June, 1983

(C) RESOURCES

<u>Other Costs</u>	22,000
a.-Mobile training teams support (travel, per diem and local training materials)	5,000
b.-DIPOD in-country travel	2,000
c.-DIPOD operational support	5,000
d.-DIPOD Intelligence Section (maps,- staff studies, supplies)	10,000
TOTAL	<u>\$150,000</u>

PROJECT OUTLINE AND WORK SHEETS

Pg.23.

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

(C) RESOURCES

GOP Contribution

Personnel

Salaries of operational, technical
and administrative staff of DIPOD \$250,000

Miscellaneous and Other Costs

a.-Office rents and utilities 15,000
b.-POL and maintenance for narcotics
activities 25,000
c.-Office equipment and supplies 25,000
d.-Travel and per diem 10,000

TOTAL \$325,000

PROJECT OUTLINE AND WORK SHEETS

Pg.24.

Country: PERUTitle: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983(D) IMPLEMENTATION SCHEDULE

<u>Action to be Taken</u>	<u>Initiator USG, GOP, or Other</u>	<u>Date Scheduled</u>	<u>Date Completed</u>	<u>Comments</u>
1.-Draft Prow Ag sent to INM/Washington	USG	6/83		
2.-INM approves draft Prow Ag	USG	7/83		
3.-Prow Ag presented to GOP	USG	8/83		
4.-Prow Ag signed	USG/GOP	9/83		
5.-PA/Cs prepared for commodities	USG	9/83		
6.-DIPOD provides basic narcotics training course in Lima	GOP	9/83		
7.-DIPOD Mobile Training Team provides basic training course for field units	GOP	9/83		
8.-DIPOD completes study of GC narcotics sections	GOP	10/83		
9.-GC Narcotics Units to be expanded and identified	USG/GOP	12/83		
10.-DIPOD planning and executing operations	USG/GOP	1/84		

PROJECT OUTLINE AND WORK SHEETS

Pg.25.

Country: PERU

Title: Narcotics Enforcement - Guardia Civil

Date Prepared:

Number: 313601-0103

(x) Original or Revision Number () of this Sheet

June, 1983

(D) IMPLEMENTATION SCHEDULE

11.-2 expanded GC Narcotics sections

operational

USG/GOP

3/84

12.-Project evaluation procedures-

established

USG/GOP

5/84

13.-Project evaluation begins

USG/GOP

5/84

14.-Project evaluation completed

USG/GOP

6/84

(E) FUNDING

PROJECT OUTLINE AND WORK SHEETS

Title NARCOTICS ENFORCEMENT - GUARDIA CIVIL (GC)Project Number 313601-0103

Date Prepared _____

Country: PERU

LIFE OF PROJECT		
Initial Obligation	FY	1978
Estimated Final Obligation	FY	1985
Estimated Completion Date of Project	FY	1987

Cost Components	Fiscal Year 78-82			1983	Fiscal Year			Other Future Years			All Years		
	Direct INC	Contract or Other Agency	Total	Direct INC	Contract or Other Agency	Total	Direct INC	Contract or Other Agency	Total	Direct INC	Contract or Other Agency	Total	
U.S. Technicians		4	4									4	
Local Personnel													
Participants	13			7		7	15		15	41		41	
Commodities	800		800	121		121	150		150	1092		1092	
Other Costs	374		374	22		22	100		100	569		569	
Total Costs	1187	4	1191	150		150	265		265	1702	4	1706	