




Convenio de Proyecto Entre el Gobierno de los Estados Unidos y el Ministerio de Relaciones Exteriores del Gobierno del Perú

Las partes indicadas anteriormente acuerdan mutuamente por el presente convenio en ejecutar un proyecto de conformidad con los términos señalados en este documento y en los anexos adjuntos: () Descripción del Proyecto (x) Disposiciones Generales Anexo A (x) Anexo B () Anexo C () Anexo D ()	Completar para CP Original	Completar para Enmienda CP
	Número de CP:	Número Original de CP: 04
El presente convenio se encuentra sujeto a las disposiciones acordadas entre los dos gobiernos sobre modificaciones y ampliaciones del proyecto: Ninguno	Total de Fondos a ser Proporcionados en este Acuerdo	Fecha Original de CP: 7/20/1992
	\$72,531	Número de Enmienda 34

Número de Proyecto 0136-0102/5519 Título del Proyecto: BIOMASA		Personal	Bienes	Capacitación	Otros Gastos	Total
Resumen	Total de Proyectos	USD	\$41,300	\$4,000	\$27,231	\$72,531
Financiación Previa Proporcionada este Año Fiscal		<u>Símbolo de Partida y de Asignación</u>			<u>Fecha Final de Subobligación</u>	
Aumento de Fondos con este CP o Enmienda	72,531	19_5711540000	0136			
Financiación Total Proporcionada en este Año Fiscal	72,531	Certificación de Fondos Disponibles				
Financiación Total de Años Fiscales Anteriores	446,751,233					
		R. Chance Sullivan				
Financiación Total Proporcionada a la Fecha	446,823,764	Gerente de Finanzas			Fecha: 16/06/05	

Por el Ministerio de Relaciones Exteriores del Perú	Por la Embajada de los Estados Unidos de América
 Antonio García Revilla Embajador Subsecretario de Asuntos Multilaterales	 J. Curtis Struble Embajador
Fecha: 27 JUL 2005	Fecha: 06/23/05

Algunos de los métodos a ser utilizados para coadyuvar a alcanzar las metas fijadas para los proyectos incluyen: la coordinación/monitoreo de los avances logrados en la recolección, procesamiento y producción de las muestras de hoja de coca para su estudio y análisis científico, con resultados que serán compartidos entre las Partes.

PLAN DE EVALUACION

Los representantes del Gobierno de los Estados Unidos y del Gobierno del Perú se reunirán por lo menos dos veces durante el transcurso de este proyecto a fin de analizar el progreso alcanzado en la consecución de la meta y de los objetivos del Proyecto. Los avances serán evaluados de conformidad con las mediciones de éxito descritas en el párrafo anterior. La información a ser considerada para establecer una conexión entre estas evaluaciones incluirá los indicadores cualitativos y cuantitativos.

De manera conjunta, se preparará un informe en el que deberá resumirse los resultados de estas evaluaciones. Estas evaluaciones se llevarán a cabo adicionalmente a la actual supervisión del programa y de las actividades que vienen siendo conducidas por personal idóneo de ambos gobiernos.

195711540000 0136 USD 72,531

Convenio de Control de Narcóticos No. 4, Revisión No. 34
Entre
El Gobierno de los Estados Unidos
y una Entidad del Gobierno del Perú

1. El propósito de esta enmienda es el de incrementar el monto asignado al Convenio de Control de Narcóticos No. 4 para el siguiente proyecto:

5519 Proyecto BIOMASA (CADA)

USD 72,531

TOTAL USD 72,531
 =====

METAS DE DESEMPEÑO Y MEDIDAS DE EFECTIVIDAD

El objetivo específico del Proyecto BIOMASA es el de recolectar información sobre el rendimiento de la hoja de coca y el contenido de alcaloide en la cocaína de la hoja de coca que crece en la región del Cuzco en el Perú.

Los avances alcanzados en el logro de las metas del Proyecto BIOMASA serán medidos en términos de informes trimestrales sobre las cosechas y el análisis de la hoja, al igual que la entrega de muestras.

PLAN OPERATIVO

5519 PROYECTO BIOMASA (CADA)

BIENES

Motocicletas	USD	1,500
Sistema de Posicionamiento Global		200
Cámaras Digitales		350

OTROS GASTOS

Transporte Aéreo y Terrestre	USD	900
Comunicaciones y fletes		1,500
Útiles de Oficina		2,000

**Letter of Agreement Between the United States of America
and the Ministry of Foreign Affairs of the Government of the Republic of Peru**

The above named parties hereby mutually agree to carry out a project in accordance with the terms set forth herein and the terms set forth in the annexes indicated below. () Project Description (x) Standard Provisions Annex A (x) Annex B () Annex C () Annex D ()	<i>Complete for Original LOA</i> LOA Number:	<i>Complete for LOA Amendment</i> Original LOA Number: 04 Original LOA Date: 7/20/1992
This Letter of Agreement is further subject to the terms of the following agreement between the two Governments as modified and supplemented. None	Amount of Funds to be Provided in this Agreement \$72,531	Amendment Number: 34

Project Number 0136 - 0102 5519 Project Title: BIOMASA		Personnel	Commodities	Training	Other Costs	Total
Summary	Total of Projects USD	\$41,300	\$4,000		\$27,231	\$72,531
Previous Funding Provided this Fiscal Year		<u>Appropriation and Allotment</u>		<u>Subobligation Terminal Date</u>		
Funding Increase with this LOA or Amendment	72,531	19_571154000 0136				
Total Funding Provided this Fiscal Year	72,531	Certification that Funds are Available: <i>R. Chance Sullivan</i> R. Chance Sullivan Financial Management Officer Date: <i>06/16/05</i>				
Total Funding Provided in Previous Fiscal Years	446,751,233					
Total Funding provided to Date	446,823,764					

For the Ministry of Foreign Affairs of the Republic of Peru <i>Antonio García Revilla</i> Antonio García Revilla Embajador Subsecretario de Asuntos Multilaterales Date: 27 JUL 2005	For the Embassy of the United States of America <i>J. Curtis Struble</i> J. Curtis Struble Ambassador Date: <i>06/23/05</i>
--	--

**Letter of Agreement No. 4, Revision No. 34
Between
The Government of the United States of America
And an Agency of the Government of Peru**

1. The purpose of this Amendment is to increase the amount allotted to Letter of Agreement No. 4, for the following project:

5519	Operation Breakthrough BIOMASA (CADA)	USD <u>72,531</u>
	TOTAL	USD 72,531 =====

PERFORMANCE GOALS AND MEASUREMENTS OF EFFECTIVENESS

The specific goal of Project BIOMASA is to collect data on coca leaf yields and the cocaine alkaloid content of coca grown in the Cuzco growing region of Peru.

Progress toward achievement of Project BIOMASA goals will be measured in terms of quarterly reports on harvests and analysis of leaf, as well as the delivery of samples.

Methods of project achievements include: coordination/monitoring of progress in the collection, processing and turnover of coca leaf samples used for scientific study and analysis, with results shared between the Parties.

EVALUATION PLAN

Representatives of the Government of the United States and the Government of Peru will meet twice during the course of this project to review progress towards achievement of the project goal and objectives. Progress will be evaluated in accordance with the measurements of success described above. Information to be considered in connecting these evaluations will include qualitative and quantitative indicators. A report will be prepared jointly to summarize the results of these evaluations. These evaluations are in addition to the ongoing monitoring of the programs and activities conducted by relevant personnel of both governments.

195711540000 0136 USD 72,531

OPERATIVE PLAN

5519 OPERATION BREAKTHROUGH BIOMASA (CADA)

COMMODITIES

Motorcycles	USD 1,500
Global Positioning System (GPS)	200
Digital Cameras	350

OTHER COSTS

Air and land transportation	USD 900
Freight Charges and Communications	1,500
Office Supplies	2,000