



Convenio de Proyecto Entre el Gobierno de los Estados Unidos y el Ministerio de Relaciones Exteriores del Gobierno del Perú

Las partes indicadas anteriormente acuerdan mutuamente por el presente convenio en ejecutar un proyecto de conformidad con los términos señalados en este documento y en los anexos adjuntos: () Descripción del Proyecto () Disposiciones Generales Anexo A (x) Anexo B () Anexo C () Anexo D ()	Completar para CP Original Número de CP:	Completar para Enmienda CP Número Original de CP: 04 Fecha Original de CP: July 20, 1992
	Total de Fondos a ser Proporcionados en este Acuerdo \$6,237	Número de Enmienda 46
El presente convenio se encuentra sujeto a las disposiciones acordadas entre los dos gobiernos sobre modificaciones y ampliaciones del proyecto: Ninguno		

Número de Proyecto: 0136-0102/5519 Título del Proyecto: BIOMASA		Personal	Bienes	Capacitación	Otros Gastos	Total
Resumen	Total de Proyectos	USD			\$6,237	\$6,237
Financiación Previa Proporcionada este Año Fiscal	242,500	<u>Símbolo de Partida y de Asignación</u>			<u>Fecha Final de Subobligación</u>	
Aumento de Fondos con este CP o Enmienda	6,237	19_5711540000 0136			30/9/08	
Financiación Total Proporcionada en este Año Fiscal	248,737	Certificación de Fondos Disponibles				
Financiación Total de Años Fiscales Anteriores	562,155,763	<i>Dianne Hand</i>				
Financiación Total Proporcionada a la Fecha	562,404,500	Dianne M. Hand Gerente de Finanzas			Fecha: 1/2/07	

Por el Ministerio de Relaciones Exteriores del Perú  José Antonio García Belaunde Ministro de Relaciones Exteriores	Por la Embajada de los Estados Unidos de América  J. Curtis Struble Embajador
Fecha: 13/03/07	Fecha: 5/2/07

Convenio de Control de Narcóticos No. 4, Revisión No. 46

Entre

**El Gobierno de los Estados Unidos
y una Entidad del Gobierno del Perú**

1. El propósito de esta enmienda es el de incrementar el monto asignado al Convenio de Control de Narcóticos No. 4 para el siguiente proyecto:

5519 Proyecto BIOMASA

USD 6,237

TOTAL

USD 6,237
=====

19_5711540000 0136 USD 6,237

METAS DE DESEMPEÑO Y MEDIDAS DE EFECTIVIDAD

El objetivo específico del Proyecto BIOMASA es el de recolectar información sobre el rendimiento de la hoja de coca y el contenido de alcaloide en la cocaína de la hoja de coca que crece en la región del Cuzco en el Perú.

Los avances alcanzados en el logro de las metas del Proyecto BIOMASA serán medidos en términos de informes trimestrales sobre las cosechas y el análisis de la hoja, al igual que la entrega de muestras.

Algunos de los métodos a ser utilizados para coadyuvar a alcanzar las metas fijadas para los proyectos incluyen: la coordinación/monitoreo de los avances logrados en la recolección, procesamiento y producción de las muestras de hoja de coca para su estudio y análisis científico, con resultados que serán compartidos entre las Partes.

PLAN DE EVALUACION

Los representantes del Gobierno de los Estados Unidos y del Gobierno del Perú se reunirán por lo menos dos veces durante el transcurso de este proyecto a fin de analizar el progreso alcanzado en la consecución de la meta y de los objetivos del Proyecto. Los avances serán evaluados de conformidad con las mediciones de éxito descritas en el párrafo anterior. La información a ser considerada para establecer una conexión entre estas evaluaciones incluirá los indicadores cualitativos y cuantitativos.

De manera conjunta, se preparará un informe en el que deberá resumirse los resultados de estas evaluaciones. Estas evaluaciones se llevarán a cabo adicionalmente a la actual supervisión del programa y de las actividades que vienen siendo conducidas por personal idóneo de ambos gobiernos.

PLAN OPERATIVO

5519 PROYECTO BIOMASA

OTROS GASTOS



Transporte Aéreo y Terrestre	USD 2,280
Comunicaciones y fletes	300
Útiles de Oficina	150
Gasolina	300

NOTA: Estos son montos estimados de compras que podrían hacerse a proveedores locales

**Letter of Agreement Between the United States of America
and the Ministry of Foreign Affairs of the Government of the Republic of Peru**

The above named parties hereby mutually agree to carry out a project in accordance with the terms set forth herein and the terms set forth in the annexes indicated below. ☐ Project Description ☐ Standard Provisions Annex A ☒ Annex B ☐ Annex C ☐ Annex D ☐	<i>Complete for Original LOA</i> LOA Number:	<i>Complete for LOA Amendment</i> Original LOA Number: 04 Original LOA Date: 7/20/1992
This Letter of Agreement is further subject to the terms of the following agreement between the two Governments as modified and supplemented. None	Amount of Funds to be Provided in this Agreement \$6,237	Amendment Number: 46

Project Number: 013601-0102/5519		Project Title: BIOMASA		Personnel	Commodities	Training	Other Costs	Total
Summary	Total of Projects	USD					\$6,237	\$6,237
Previous Funding Provided this Fiscal Year	242,500		<u>Appropriation and Allotment</u> 19_5711540000 0136		<u>Subobligation Terminal Date</u> 9/30/2008			
Funding Increase with this LOA or Amendment	6,237							
Total Funding Provided this Fiscal Year	248,737		Certification that Funds are Available: <i>Dianne Hand</i> Dianne M. Hand Financial Management Officer Date: <i>2/1/07</i>					
Total Funding Provided in Previous Fiscal Years	562,155,763							
Total Funding provided to Date	562,404,500							

For the Ministry of Foreign Affairs of the Republic of Peru  José Antonio García Belaunde Ministro de Relaciones Exteriores Date: <i>13/03/07</i>	For the Embassy of the United States of America  J. Curtis Struble Ambassador Date: <i>5/2/07</i>
--	--

**Letter of Agreement No. 4, Revision No. 46
Between
The Government of the United States of America
And an Agency of the Government of Peru**

1. The purpose of this Amendment is to increase the amount allotted to Letter of Agreement No. 4, for the following project:

5519 Operation Breakthrough BIOMASA

USD 6,237

TOTAL

USD 6,237

=====

19_ 5711540000 0136 USD 6,237

PERFORMANCE GOALS AND MEASUREMENTS OF EFFECTIVENESS

The specific goal of Project BIOMASA is to collect data on coca leaf yields and the cocaine alkaloid content of coca grown in the Cuzco growing region of Peru.

Progress toward achievement of Project BIOMASA goals will be measured in terms of quarterly reports on harvests and analysis of leaf, as well as the delivery of samples.

Methods of project achievements include: coordination/monitoring of progress in the collection, processing and turnover of coca leaf samples used for scientific study and analysis, with results shared between the Parties.

EVALUATION PLAN

Representatives of the Government of the United States and the Government of Peru will meet twice during the course of this project to review progress towards achievement of the project goal and objectives. Progress will be evaluated in accordance with the measurements of success described above. Information to be considered in connecting these evaluations will include qualitative and quantitative indicators. A report will be prepared jointly to summarize the results of these evaluations. These evaluations are in addition to the ongoing monitoring of the programs and activities conducted by relevant personnel of both governments.

OPERATIVE PLAN

5519 OPERATION BREAKTHROUGH BIOMASA

OTHER COSTS

Air and land transportation	USD	2,280
Freight Charges and Communications		300
Office Supplies		150
Gasoline		300

NOTE: These are estimated amounts for purchases that might be done to local vendors.